fieldwork

(2026-10-17)

Pilot proposal template

Fieldwork · Practise AI on real work.

Pilot proposal template

Version 0.1, 14 October 2026. Fill every [PLACEHOLDER]. Delete guidance in *italics* before sending. Send as PDF with a cover email (FOLLOW-UP-TEMPLATES.md, "proposal sent"). Length when filled: 3 to 5 pages. This is a proposal, not a contract. The contract is the Statement of Work (STATEMENT-OF-WORK-TEMPLATE.md), which a solicitor must review.

Proposal: AI practice pilot for [CLIENT NAME]

Prepared for: [CONTACT NAME, ROLE] Prepared by: [YOUR NAME], Fieldwork ([LEGAL ENTITY NAME]) Date: [DATE] Valid until: [DATE, 30 days] Reference: [FW-YYYY-NNN]

1. Context

Three to five sentences in their words, from the discovery notes.

[CLIENT NAME] is a [type: estate agency / lettings agency / property company] in [location] with [N] staff across [N] branch(es). In our conversation on [DATE] you told us that [PAIN 1, in their words], and [PAIN 2]. Some staff already use AI tools [describe: informally / with a policy]. You asked whether a small, measured trial could help the team work more consistently without adding risk.

If they took the assessment, add: Your self-reported assessment placed you at "[foundation / emerging / ready]" with priority workflows [LIST]. That is a self-reported starting point, not an audit.

2. About this proposal, and about us

Fieldwork is a new company. We have no client case studies yet. This pilot is designed to be small, measured and easy to stop. In return we ask for honest feedback. [OPTIONAL: and, only if you agree in writing at the end, permission to describe the pilot anonymously or by name.]

3. Objectives

#	OBJECTIVE	HOW WE WILL KNOW
1	Staff practise [WORKFLOW 1] with a shared brief and a defined check step.	Participants complete the practice tasks; house brief and checklist agreed and saved as a workflow card.
2	Staff practise [WORKFLOW 2] the same way.	As above.
3	The business has a written one-page AI-use rule that staff have read.	Rule drafted, approved by [OWNER], circulated; participants confirm they have read it.

#	OBJECTIVE	HOW WE WILL KNOW
4	You can see, against your own baseline, what changed in time and quality on the chosen workflows.	Baseline measured in Week 0 or 1; compared in Week 4.

We do not promise any particular time saving or improvement. The pilot is designed to find out what is true for your team.

---

4. Scope

In scope

- Up to [N] participants in [N] group(s): [ROLES].
- [N] workflows from this list: listing preparation and editing; enquiries and lead follow-up; viewing feedback and updates; research and organising information; internal documents and reports; procedures and new-starter guides; marketing posts. Chosen: [LIST].
- One kick-off session of [N] minutes, [live in person / remote / both].
- A house brief and check list per workflow, saved as workflow cards.
- A one-page AI-use rule, drafted with you.
- Practice tasks on anonymised or fictional examples, over two weeks, with [N] check-in(s).
- [N] hours of asynchronous support (questions answered within [1 working day]).
- A review session and a short written review note.

Out of scope (unless agreed in writing)

- Legal, regulatory, data-protection, valuation or financial advice.
- Building software, integrations, chatbots or the onboarding platform (which is planned and not for sale).
- Training on any tool you have not approved.
- Work with real client personal data.
- Ongoing support after the review.

---

5. Timeline (four weeks, matching our standard outline)

WEEK	WHAT HAPPENS	YOUR TIME	FIELDWORK OUTPUT
Week 0	Conversation, agree workflows, participants, baseline measures, tools.	[Owner: 1 hour]	Confirmed scope and baseline plan
Week 1	Write the AI-use rule and house briefs together. Kick-off session.	[Owner: 2 hours; participants: 1 hour]	Draft rule, draft house briefs
Weeks 2 to 3	Staff practise on real, anonymised examples. A person checks each output. Check-ins.	[Participants: ~[N] min per week]	Workflow cards, check-in notes
Week 4	Review: compare time and quality against baseline. Decide what to keep, change or stop.	[Owner + 2 leads: 1 hour]	Review session, written review note

Proposed start date: [DATE]. Proposed end date: [DATE]. If a holiday or busy period falls inside, we will add up to [1] week at no extra charge.

6. Roles

ROLE	WHO	RESPONSIBILITIES
Executive sponsor	[NAME, ROLE]	Approves scope, the AI-use rule and the review decision.
Pilot owner (client)	[NAME, ROLE]	Day-to-day contact. Owns rules, workflow cards and checks. Gives staff time.
Participants	[N] [ROLES]	Take part in practice; mark errors honestly.
Procedure or listing owner(s)	[NAMES]	Review outputs against source.
Fieldwork lead	[YOUR NAME]	Designs and delivers; keeps you informed.

7. Data handling

- Practice uses anonymised, redacted or fictional examples. **Please do not send or paste client personal data, identity documents or financial details** to us or into any tool during the pilot.
- Material we receive from you (for example redacted procedures and sample listings) will be: kept in [STORAGE LOCATION]; accessed only by [WHO]; deleted within [N] days of the end of the pilot unless you ask us to return it. [PLACEHOLDER: founder to confirm.]
- Tools used in the pilot: [APPROVED TOOL(S)], chosen by you. You are responsible for the terms you accept with those tools. We will help you read the data settings but we are not giving legal advice.
- For UK businesses, UK GDPR and the Data Protection Act 2018 apply to personal data you hold. For Nigerian businesses, the Nigeria Data Protection Act 2023 applies. [Verify current requirements with your adviser.] A short data-handling schedule is included in the Statement of Work.

8. Success measures

Pick two or three. Agree the baseline in Week 0 or 1.

MEASURE	BASELINE METHOD	PILOT METHOD	TARGET
Time to produce a first-draft listing	Time 5 recent listings (or use staff estimate, labelled as estimate)	Time 5 listings in Week 3	[NONE / agree after baseline]
Edits required before approval	Count changes on 5 recent listings	Count changes in Week 3	[NONE]
Errors or invented details caught at check step	n/a	Log every one	Logged, reviewed
Enquiry first-reply time	Sample from last month	Sample from Week 3	[NONE]
Participant confidence and use (1 to 5, plus comment)	Survey Week 1	Survey Week 4	Report only

MEASURE	BASELINE METHOD	PILOT METHOD	TARGET
New-starter question volume on one procedure	Count in Week 0	Count in Week 4	Report only

We will report results as they are, including if they are poor. A small sample is not proof. We will say what the numbers can and cannot tell you.

---

9. Fees

All figures below are placeholders to be set from SALES-PRICING-ASSUMPTIONS.md after qualification. Currency by client country: GBP for the UK, NGN for Nigeria.

ITEM	FEE
Pilot as scoped above (up to [N] participants, [N] workflows)	[CURRENCY] [AMOUNT]
Optional: additional group of up to [N] participants	[CURRENCY] [AMOUNT]
Optional: additional workflow	[CURRENCY] [AMOUNT]
[Founding-partner adjustment, if agreed: [N]% in return for [feedback, review call, optional permission to describe the pilot]]	[CURRENCY] [-AMOUNT]
Total	**[CURRENCY] [AMOUNT]**

- Prices exclude [VAT / applicable taxes] where applicable. [PLACEHOLDER: confirm tax position.]
- Payment: [50%] on signing, [50%] on delivery of the review note. Terms [14] days. By [bank transfer / payment link]. [PLACEHOLDER: payment provider not yet set up.]
- Expenses: none, unless agreed beforehand in writing. [If in-person delivery: travel at cost, approved first.]
- Cancellation: you may stop at the end of any week. You pay for work done to that point, in proportion. [PLACEHOLDER: review with solicitor.]

---

10. Assumptions

1. A named pilot owner is available for about [N] hours a week.
2. Participants can attend the kick-off and spend about [N] minutes a week on practice.
3. Tools are approved by you before the pilot starts and available to participants. Where free tiers are used, features and limits may change.
4. Examples are anonymised by your team, or supplied by us as fictional examples.
5. Baseline information is available or reasonably estimable.
6. [Connectivity: participants have a usable internet connection. For Nigerian clients we design for mobile data and free tiers.]
7. The pilot has no dependency on any Fieldwork software. None is required.

11. Risks and how we handle them

RISK	LIKELIHOOD / IMPACT (OUR VIEW)	MITIGATION
Staff paste personal data into a tool	Medium / High	AI-use rule in Week 1; anonymised practice only; owner reinforces.
Tool output contains invented facts	High / Medium	Defined check step; log every error; never publish unchecked.
Staff do not find the time	Medium / Medium	Short sessions; named owner; scope reduced rather than slipped.
Results are small or inconclusive	Medium / Low	Honest review; decide to stop.
Free tool changes or becomes unavailable	Medium / Low	Practice is tool-agnostic; brief and check steps transfer.
Fieldwork is new and delivery has not been tested at scale	Known	Small cohort; weekly contact; stop clause; fee proportional.
Staff worry about their jobs	Medium / Medium	Be clear in the kick-off about purpose; owner communicates. Fieldwork does not recommend headcount decisions.

12. What we do not claim

We do not guarantee productivity, time saved, cost saved, quality improvement or regulatory compliance. We do not give legal, valuation or financial advice. AI drafts. People decide.

13. Next steps and acceptance

1. Review this proposal. Questions to [BUSINESS EMAIL] by [DATE].
2. If you wish to proceed, sign the Statement of Work (separate document).
3. We confirm the start date and send the kick-off invitation.

Acceptance of proposal (non-binding until a Statement of Work is signed):

For [CLIENT NAME]: Name _____ Role _____ Signature _____ Date _____ For Fieldwork: Name _____ Role _____ Signature _____ Date _____

Fieldwork is a trading name of [LEGAL ENTITY NAME], [REGISTRATION]. This proposal is confidential to the recipient.